



Republic of Serbia
Ministry of Construction,
Transport and Infrastructure
Project Implementation Unit

Finance Contract:	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
Title:	Reconstruction and expansion of Serbian port of Bogojevo
Reference number:	342-01-005402022-06
Document:	Clarification
Number of pages:	1
Number of attachments:	-
Date:	October 8 th , 2022

Clarification No. 12 to the TD

Volume_1_Section_1_Instructions to Tenderers, Section 1.2 – Timetable Corrigendum 1

QUESTIONS	ANSWERS
<p>Question No 1</p> <p>Due to the current uncertainties in the market, there are unexpected delays in the price requests we expect from external resources for some important business items that make up our offer, it is declared that additional time is needed.</p> <p>We submit our request to postpone the tender for the following subject project by two weeks and to give an additional 15 days for further detailing our ongoing technical works and to offer you a more competitive offer.</p>	<p>Answer No 1</p> <p>Please, be aware that the deadline for submitting tenders is already extended for two weeks by Corrigendum 1.</p> <p>The deadline for submitting tenders is November 3rd, 2022, 14:30 CET.</p>