

Finance Contract:	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
Title:	Implementation of a network of hydrometeorological stations along the Danube and Sava rivers in the Republic of Serbia
Reference number:	342-01-01658/2021-06
Document:	Clarification to the Tender Dossier
Number of pages:	1
Number of attachments:	-
Date:	August 02 <sup>nd</sup> , 2022

# Clarification No. 6 to the TD

### **Instructions to Tenderers**

## QUESTIONS ANSWERS

### **Question No 1**

We kindly ask for the extension of the deadline for submission of the tender documents for the tender "Implementation of a network of hydrometeorological stations along the Danube and Sava rivers in the Republic of Serbia", Reference number: 342-01-01658/2021-06 The actual submission deadline is set for 12.08.2022.

We kindly ask to extend the submission by two weeks to the 26th Aug 2022. The reason for the request to extend the submission deadline is based on the outcome of the clarification we have received last week to our and other clarification questions, which leads to a more complex solution that has to be proposed and prepared by the tenderers. Therefore we kindly request to extend the deadline for submission to allow for sufficient time for preparation of bids and enable fair and competitive process.

#### Answer No 1

Instructions to Tenderers, Section 7 - Additional information before the deadline for submitting tenders, prescribes the following: "Tenderers may submit questions in writing to the following address up to 21 days before the deadline for submission of tenders, specifying the publication reference and the contract title. Any clarification of the tender dossier will be communicated simultaneously in writing to all tenderers at the latest 11 calendar days before the deadline for submitting tenders."

The deadline for the submission of clarifications expired on 26<sup>th</sup> of July 2022. The Contracting Authority provided all clarifications until 27<sup>th</sup> of July 2022, within the timetable set in the Instructions to Tenderers. It is not possible for tenderers to ask questions after 26<sup>th</sup> of July 2022, and it is not possible to make any alterations of the Tender Dossier by the Contracting Authority after 01<sup>st</sup> of August 2022.