



Republic of Serbia  
Ministry of Construction,  
Transport and Infrastructure  
Project Implementation Unit

Finance Contract:	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
MCTI reference:	404-02-00152/1/2019-2
Type of document:	Clarification No 24 to Tender Dossier
Number of pages:	1
Number of attachments:	-
Date:	September 1 <sup>st</sup> , 2020

## Clarification No. 24 to TD

### Volume 2, Section Particular Conditions of Contract, Clause 6.14

QUESTIONS	ANSWERS
<p><b>Question No 1</b></p> <p>If the performance of the Contractor gets delayed because of the COVID 19 pandemic, will it be counted as force majeure or the owner of the project will allow this delay without penalty?</p>	<p><b>Answer No 1</b></p> <p>There are no penalties/claims foreseen in the event of pandemic/epidemics either for a Contractor or the Contracting Authority. Please see Volume 2, Particular Conditions of Contract, Clause 6.14 which defines the procedures in case of pandemic.</p>