REQUEST FOR EXPRESSIONS OF INTEREST

CONSULTING SERVICES - FIRMS SELECTION

Republic of Serbia

The Western Balkans Trade and Transport Facilitation Project (WBTTF)
Project ID No. P162043

Assignment Title:

Development of National Transport Strategy 2027 — 2034

Reference No. SER-WBTTF-QCBS-CS-25-28

The Republic of Serbia (RoS) has received financing in the amount of EUR 35 million loan from the
International Bank for Reconstruction and Development (IBRD) toward the cost of the Western Balkans
Trade and Transport Facilitation Project (WBTTF), and it intends to apply part of the proceeds to payments
for consulting services to be procured under this project.

Scope of Work

Scope of the Work of the consultant to be engaged is split into the five main tasks as follow:

e Task 1. Current status analysis and performance assessment

e Task 2. Setting up mission, vision, objectives and Key Performance Indicators for the transport
sector

e Task 3. Draft National Transport Strategy with Action Plan

e Task 4. Strategic Environmental Impact Assessment

e Task 5. Assistance to the MCT] for public consultations

The period of implementation of the contract will be 9 months starting from the commencement date. It
should be noted that current WBTTF Project Completion Date is December 15, 2025, and that the MCTI
initiated at the IBRD its extension for additional 23 months. Therefore, contract signature with successful
Consultant under this tendering procedure, and consequently execution of the contract, is conditioned by
IBRD approval of requested extension of the WBTTF Project Completion Date.

The detailed Terms of References for the above referenced consulting services are posted on the official
website of the Ministry of Construction, Transport and Infrastructure
https://www.mgsi.gov.rs/en/dokuments/request-expression-interest-consulting-services-firm-selection

The Central Fiduciary Unit (CFU) of the Ministry of Finance now invites eligible Consultants to indicate their
interest in providing the Services. Interested Consultants should provide information demonstrating that
they have the required qualifications and relevant experience to perform the Services.

The assignment will require a qualified consulting company or a joint venture that can demonstrate
extensive experience in developing strategic documents, fulfilling following criteria:

i. The Consultant must be a legal entity;

ii. The Consultant (individual company or joint venture altogether) has successfully
completed, during the last seven years (from the January 2018 up to the deadline
for the receipt of applications indicated below), at least two (2) contracts that are
similar to these Services. Similarity will be assessed based on the complexity of


https://www.mgsi.gov.rs/en/dokuments/request-expression-interest-consulting-services-firm-selection

the assignments, such as the development of strategic documents and/or plans
for the transport sector at the national/regional level or covering at least two modes
of transport. Experience in preparing strategic documents and/or plans in Serbia,
in accordance with the Law on the Planning System of the Republic of Serbia, will
be considered as strong advantage.

iii. The Consultant (individual company or joint venture altogether) has successfully
completed, during the last seven years (from the January 2018 up to the deadline
for the receipt of applications indicated below), at least one (1) contract for
development of strategic documents/plans, or assessment of effects of
implementation of strategic documents/plans delivered in EU country or candidate
country.

The experience and financial record of any proposed sub-consultancy shall not be included in the
evaluation.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly
whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint
venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if
selected. Furthermore, Eols of JVs will be evaluated based on composition of JV submitted whereas
experience of other firms not included in the JV, including proposed sub consultants, will not be considered
in the evaluation.

Key Experts' CV are not required and will not be evaluated at the shortlisting stage.

MCTI, as Contracting Authority, intends to shortlist up to eight eligible firms to whom a subsequent Request
for Proposals (RFP), both technical and financial, shall be sent. In the event that more than eight firms fulfil
all the qualifying criteria above, the MCTI shall use the following criteria to rank the applicants and the top
eight shall be invited to submit proposals: (i) The number of contracts in a field related to these Services
brought as reference in para (3) above, and in case of equality on this criterion, then the value of the eligible
part (the value of the activities carried out by the candidate) of the projects found eligible in para (3).

As a proof, the Consultant firm shall prepare a table listing following information: name of the relevant
assignments, value of the assignment (total and value of the services delivered by the candidate), short
scope of work, year of contract's implementation (starting/ending date), country/region, contact reference
(name, e-mail, phone number), signed certificate of the ordering side on completion of the assignment.

The Consultant firm will be selected in accordance with QCBS (Quality-and Cost-Based Selection) method
set out in the World Bank’s Procurement Regulations for IPF Borrowers (July 2016, revised November
2017).

The attention of interested Consultants is drawn to paragraphs 3.14, 3.16 and 3.17 of the Regulations,
setting forth the World Bank’s policy on conflict of interest.

Further information can be obtained at the address below during office hours 09:00 to 15:00 hours.

Expressions of interest in English language must be delivered in a written form to the email below, by June
3, 2025, 12:00 hours, noon, local time.

Contact: | E-mail: Address:
zorica.petrovic@mfin.gov.rs Ministry of Finance

To: Ms. Zorica Petrovic Central Fiduciary Unit
Procurement Specialist Balkanska 53



mailto:zorica.petrovic@mfin.gov.rs

Cc:

liiljana.dzuver@mfin.gov.rs

liljana.stojic@magsi.gov.rs

11000 Belgrade, Serbia
Tel/Fax: (+381 11) 765 2587
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Terms of Reference
for
Development of National Transport Strategy 2027 - 2034

1 Background

Serbia, located in the central Balkans, occupies 88,361 square kilometers and serves as a key link
between Europe and Asia. Its transport networks connect Europe, the Middle East, Asia, and
Africa, offering significant opportunities for trade and economic integration. With a population of
6.62 million and a Gross National Income per capita of $12,281.5 (2023), Serbia is considered an
upper middle-income country. The growth of the Serbian economy accelerated in the first half of
2024 leading to an increase in projected GDP growth for the year as whole to 3.8%—higher than
the previously projected figure of 3.5% thanks to a better-than-expected performance of the
construction and services sectors in the first half of the year. However, a severe drought that hit
Serbia this summer had a significant negative impact on agriculture, which may still cause a
downward revision of 2024 GDP projections. On the expenditure side, consumption and
investment were the main drivers of growth in the first half of 2024 while net exports had a
negative contribution. Consumption started to recover because of the continued increase in
incomes as well as a steady decline in inflation. Over the medium term, under the baseline scenario,
Serbia’s economy is expected to grow at around 4%. The incidence of poverty declined to an
estimated 6.9% in 2022 and is estimated to have stayed unchanged in 2023 as private consumption
growth was modest, affected by the high inflation and the phasing out of government support
programs, which had fueled the strong post-COVID-19 recovery of 20212,

The country’s economic future relies on further structural reforms and progress towards EU
membership. Serbia’s EU accession process began in 2007 with the Stabilization and Association
Agreement; in 2012 Serbia gained candidate status and, since the opening of accession
negotiations in January 2014, out of 35 chapters 22 have been opened and two have provisionally
been closed. All chapters in cluster 1 - Fundamentals and all chapters in cluster 4 - Green agenda
and sustainable connectivity have been opened.

Key chapters for Serbia’s transport sector, Chapters 14: Transport Policy and Chapter 21: Trans-
European Networks, require the implementation of EU transport rules, which cover technical,
safety, and market standards across road, rail, inland waterways, combined transport, aviation, and
maritime sectors and promotes trans-European networks in the areas of transport,
telecommunications and energy as means of strengthening the internal market and contributions
to growth and employment, and calls for Serbia to develop its transport strategy in line with EU
guidelines and strengthen administrative capacities for implementing and enforcing EU transport
rules. Progress is assessed annually in a country-specific report, with Serbia's 2024 report focusing
on continued updates and alignment with the EU acquis road safety, rail reforms, multimodal

L https://data.worldbank.org/country/serbia
2 https://www.worldbank.org/en/country/serbia/overview


https://data.worldbank.org/country/serbia
https://www.worldbank.org/en/country/serbia/overview

transport, intelligent transport systems and strengthen the institutional framework and
administrative capacity.

The Transport Community Treaty (TCT), signed on October 9, 2017 (Council Decision (EU)
2019/392), as a crucial instrument supporting the accession process and the implementation of the
Acquis aims to establish the Transport Community, an international organization comprising the
European Union and the South East European Parties: Albania, Bosnia and Herzegovina, North
Macedonia, Kosovo®, Montenegro, and Serbia with primary goal to extend EU transport market
rules, principles, and policies to the Western Balkan Parties through a legally binding framework
covering road, rail, inland waterway, and maritime transport. The Transport Community is
supported by the Permanent Secretariat based in Belgrade, Serbia, which provides administrative
support to the Community's institutions, including the Ministerial Council, the Regional Steering
Committee, technical committees, and the Social Forum, monitors the implementation of Treaty
obligations, acts as a Transport Observatory to assess the performance of the TEN-T extension of
core and comprehensive networks to the Western Balkans, and supports the Western Balkans Six
(WB6) Connectivity Agenda to enhance regional and EU links.

Encouraging regional integration to foster political and institutional stability, the European Union
launched the WB6 Initiative, also known as the "Berlin Process™" (2014). The aim was to inject
new momentum into regional cooperation by enhancing and connecting transport and energy
infrastructure, serving as a catalyst for growth and job creation. The EU has fully endorsed and
supported this "connectivity agenda,” which aims to improve links within the Western Balkans
and with the EU. Within the WB6 framework, an extension of the Trans-European Transport
Network (TEN-T) has been outlined, including core networks, corridors, and pre-identified
priority infrastructure projects. However, infrastructure alone will not be enough to enhance
connectivity. Equally important are the implementation of technical standards and soft measures,
such as harmonizing and simplifying border crossing procedures, railway reforms, information
systems, road safety and maintenance programs, railway unbundling, and third-party access.

Serbia has actively engaged in the implementation of the new Growth Plan for the Western Balkans
(2023) across the four pillars on (1) the gradual integration with the EU single market, (2) regional
economic integration, (3) fundamental reforms and (4) increased financial support. On 3 October
2024, Serbia adopted its Reform Agenda envisaged under the Growth Plan for Western Balkans.
The Reform Agenda covers reform milestones in business environment and private sector
development, green and digital transition, human capital, fundamental rights and the rule of law.
In the Reform Agenda of the Republic of Serbia, in Policy Area 2 — Green and Digital Transition
— Subarea Digitalization, all indicators related to the transport sector are fully aligned with Serbia’s
accession path and its existing obligations under the Transport Community. The implementation
of Intelligent Transport Systems (ITS) and e-freight is recognized as a key reform, not only in the
Agenda but also within the broader negotiating process.

The World Bank has also recognized the importance and benefits of regional integration,
supporting these efforts by launching the Multiphase Programmatic Approach (Western Balkan
Trade and Transport Facilitation Project) to help the Western Balkans economies to achieve their
objectives of reducing trade costs and increasing transport efficiency. For the purpose of financing

3 This designation is without prejudice to positions on status, and is in line with UNSCR 1244 and the ICJ Opinion
on the Kosovo Declaration of Independence



of the Western Balkans Trade and Transport Facilitation Project (Project), International bank for
Reconstruction and Development (IBRD) has granted to the Republic of Serbia (RoS) EUR 35
million loan to support a combination of investments, technical assistance and regulatory and
institutional reforms.

1.1 Strategic Context
Serbia's transport sector faces challenges due to the lack of a comprehensive, coordinated strategy.
Since 2007, several sub-sectoral strategies have been created, though not always in an integrated
or coordinated way. Respectively:

- Waterborne Transport Development Strategy (2015-2025): Focuses on modernizing the
national fleet, developing Serbian ports, and improving inland waterway navigation
standards.

- Railway Master Plan (2012): Developed with European Western Balkan Joint Fund support,
this plan covers the period 2012-2021, addressing railway infrastructure development.

- National Program for the Development of Railway Infrastructure (2017-2021): Adopted by
the Parliament, it identifies infrastructure gaps and priority projects for maintenance,
reconstruction, and new construction.

- Roads of Serbia Business Strategy (2017-2027): Focuses on infrastructure maintenance,
capital investments, and strengthening business processes within the company.

- Koridori Srbije Ltd. Business Strategy (2019-2028): Provides a long- and mid-term plan for
road infrastructure development.

While these strategies address specific sector needs and provide strategic direction at a granular
level, Serbia lacks a comprehensive, overarching framework that can assess trade-offs across
different transport modes and prioritize interventions in an integrated manner. Additionally, there
are no clear mechanisms to assess and adjust implementation effectively.

To meet its reform, development and investment goals, Serbia needs to adopt a national
multimodal strategy for its transport sector, which should be aligned with EU standards,
specifically chapters 14 and 21 of the EU acquis, focusing on sustainable development while
addressing challenges like insufficient technical capacity, outdated and insufficient public
transport, road safety, environmental impact, multimodal transport integration, regional and
international connectivity, promotion of sustainable mobility, and high labor turnover. The country
needs to improve its project management processes, including planning, monitoring, and delivery,
to support infrastructure investments and ensure a functioning transport system. Continuous public
sector reforms, innovation, technology adoption, and capacity building are essential for improving
connectivity and mobility services.

Therefore, these Terms of References (ToR) are prepared with aim to engage highly qualified
consulting company who will be responsible for development of National Transport Strategy 2027
— 2034 all in compliance with the requirements specified in detail below, as part of the activities
under the Western Balkans Trade and Transport Facilitation Project (WBTTF Project), currently
implementing. The Contracting Authority/Client for this Contract is Ministry of Construction,
Transport, and Infrastructure of Republic of Serbia (MoCTI).



It should be noted, that within the WBTTF Project a Draft National ITS Programme and Action
Plan as a framework for deploying Intelligent Transport Systems (ITS) have been developed. The
programme aligned with EU ITS Directive (2010/40/EU and the amendment of 2023/2661/EU)
focuses on road transport and multi-modal interfaces with other modes of transport. The
programme is composed of the national ITS vision, the overall objective, five specific objectives
that contains targets as well as specific measures of different i.e., ITS infrastructure, legislative,
institutional, capacity building. There are included about 49 measures with different priorities; to
determine the priorities also multi-criteria analysis was carried out with the inputs of various
relevant stakeholders. The document has not yet been officially adopted.

1.2 Institutional Framework

The transport sector in Serbia is administered by the Ministry of Construction, Transport and
Infrastructure (MCTI), which is responsible for policy, strategic planning, and regulatory
oversight, while different modal agencies are responsible for construction, maintenance, operation
and management of roads, railway, inland waterways and aviation. However, in some instances,
MCT] also has a role of investor. The sector is governed by several laws, the most important being
the Law on Ministries of 2014 (amended in 2015 and 2017), according to which, MCT]I has overall
responsibility for the transport sector.

In the past decade, Serbia has restructured and transformed its transport sector's primary
institutions. Under the Ministry, there are two companies in the roads sub-sector: Koridori Srbije
Ltd. and Public Enterprise “Roads of Serbia” (PERS). PERS performs management, maintenance,
construction, reconstruction, toll collection and development of Il category state roads, and I, while
Koridori Srbije Ltd. is an infrastructure development unit, responsible for the construction of
specific motorway sections.

The railway sector has been restructured by splitting one vertically integrated company into four
specialized entities and introduced contractual arrangements between companies and with the
government (track access charges, public service obligation). The Railway Directorate is the
independent regulator of the railway sector and National Safety Authority. It regulates the
activities of the separated state-owned enterprises (SOEs) that provides services (infrastructure,
passenger transport, and freight transport) and new market entrants.

The inland waterway network is managed, maintained, and developed by the Directorate for Inland
Waterways. Additionally, the Port Governance Agency manages concession agreements and
tariffs for inland waterway ports.

There are three major public entities in the aviation sector, (i) the Civil Aviation Directorate
(CAD), (ii) Serbia and Montenegro Air Traffic Services llc (SMATSA), and (iii) Airports of Serbia
Itd (AS). CAD of the Republic of Serbia is a public agency, over which the Government on behalf
of the Republic of Serbia exercises the founder’s rights, performs the state administration activities
entrusted to it by means of the Air Transport Law of the Republic of Serbia. CAD was designated
as the National Supervisory Authority of the Republic of Serbia in the area of air navigation, in
accordance with EU regulations and, therefore, issues the Certificates of competency for provision
of air navigation services and assesses if the air navigation services providers continue to fulfill
the prescribed conditions. SMATSA primary and predominant business activity is Air Navigation
Service Provision, with additional services including air traffic control officer training, flight

6



training, flight inspection of ground-based radio navigation aids and aircraft maintenance services.
AS was founded by the Government to assemble the airports in the territory of the Republic of
Serbia, including "small airports” in order to raise the level of safety, security and development
assistance. AS performs operational tasks in the process of implementation of the National Airport
Development Program in the Republic of Serbia.

These transformations reflect efforts to improve sector efficiency, safety, and development across
transport modes in Serbia.

While Serbia has successfully established a well-defined framework of necessary transport sector
institutions, issues such as technical capacity, funding, legal instruments, overlapping mandate,
governance, digitalization, and constraints in autonomy of decision making hinder these entities’
efforts to fulfil their roles and responsibilities. Strengthening human capacities in government and
sectorial agencies is recognized as a critical task for the short and medium term. In particular, there
is a need to modernize outdated sectoral management practices, and to address high employee
turnover in government (particularly among the young) and among contractors. Furthermore, there
is little integration between the individual transport modes, each having their own strategy, but
with little focus on multimodality, improvement of logistic services and service sector
performances. In all transport modes digitalization is lagging, leading to fragmented and not
coordinated and integrated implementation of stand-alone solutions.

Key transport sector enablers and value chain drivers are generally not addressed in a systematic
manner at the moment. This matters because infrastructure investments are unlikely to yield the
intended impact if they are not supported by: (a) changes in the sector’s overall governance
structure, by which integration (across modes, geographies, and levels of government) may be
facilitated and, in time, mainstreamed; and (b) embedding cross-cutting issues - like human
resources development, contract management, multimodal design and service delivery, climate
change, social inclusion, and technology adoption—in the planning, policy, and decision making
process.

2 Objectives

Obijective of the assignment is to prepare a coherent National Transport Strategy and action plan
to guide the sustainable development of the transport sector over the period to 2027-2034, all in
compliance with the Law on the Planning System of the Republic of Serbia, and related by-laws,
and aligned with international and EU standards taking into account trends in transport sector in
the WB region and EU, defined vision for the sector, identified bottlenecks in the country, outputs
of the multi-modal transport model developed within the WBTTF project in 2023, national and
international (EU) legal framework. In compliance with the national legislation, strategic
environmental impact assessment shall be prepared, as well.

National Transport Strategy, and action plan, to be developed, should contribute to expanded,
improved and safer transport networks, which will enhance transport services and ensure them to
be accessible to all social groups, including vulnerable populations, attract new investments to the
poorer regions, improve the quality of regional life, foster innovation, build resilience, promote
trade and contribute to the improvement of relations with neighboring countries.



The strategy should address key challenges, provide solutions, and outline a roadmap for
implementation. The outputs from the services should guide future government development of
the sector, including key aspects of transport mobility, ranging from infrastructure, governance,
mobility as a service, innovation, user needs and soft issues, to the national transport system, which
will be more efficient, safer and more sustainable, and aligned with national objectives and
international standards; respectively:

1. Transport Infrastructure Development: Prioritize upgrades and maintenance of road, rail,
air, and waterborne infrastructure, improve connectivity for trade and travel, and address
infrastructure gaps in underserved regions.

2. Environmental Sustainability: Promote clean technologies, improve energy efficiency, and
develop policies to reduce congestion and environmental impacts, including better urban
planning.

3. Transport Safety: Enhance safety by reducing traffic fatalities, improving road design and
enforcement, and modernizing safety systems for rail, air, and water transport.

4. Multimodality: Integrate different transport modes (road, rail, air, water) to improve system
efficiency and reduce bottlenecks, and develop multimodal hubs using digital technologies.

5. Technological Innovation: Encourage the development of intelligent transport systems
(ITS), smart infrastructure, and the adoption of autonomous vehicles and data-driven
solutions.

6. Public Transport and Urban Mobility: Expand and improve public transport in urban and
rural areas, and promote non-motorized transport options like cycling and walking.

7. Accessibility and Social Inclusion: Ensure equitable access to transport services for all,
especially in rural areas and for vulnerable groups such as people with disabilities.

8. Monitoring and Evaluation: Set up continuous monitoring systems to evaluate performance
and adjust policies and investments based on evolving needs and metrics.

3 Scope of Work
Scope of the Work of the consultant to be engaged is split into the five main tasks as follow:

Task 1. Current status analysis and performance assessment:

Building on the Report on Non-physical Bottlenecks prepared as part of the WBTTF project in
2023, the task focus will be on the transport sector in general and on individual transport modes.
Existing documents and analyses will be utilized wherever possible. The aim of this task is to
provide an independent review of the existing gaps and bottlenecks that prevent the sector from
maximizing its performance in both infrastructure and services. To that effect, the Consultant shall
assess gaps and bottlenecks across infrastructure development, service delivery, sector
governance, financing mechanisms, regulatory frameworks, digitalization and technology
adoption, multimodality integration, and human resources/capacity issues. The Consultant shall
propose the methodology and tools they intend to use, indicating whether they will conduct a desk
review, or utilize specific diagnostic tools/systems/software (e.g. rapid diagnostic tools, satellite
imaging) to analyze gaps.

Under this task, the Consultant will deliver a report containing review and analysis of the existing
situation, including an assessment of the level of achievement of public policy implementation
goals in the transport sector and implementation of public policies based on performance
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indicators in the sector. If needed the Consultant will organize a consultative workshop with the
MCT]I to present and discuss the findings of the report and receive additional clarification or inputs
related to them.

Task 2. Setting up mission, vision, objectives and Key Performance Indicators for the
transport sector

As a part of the WBTTF Project the mission and vision of the transport sector as a whole were
defined in 2023 in close cooperation with the MCTI. The aim was to provide a definition to be
wide enough to cover all transport modes but also specific enough to allow formulation of transport
sector objectives. Now, the task focus will be to review and, in case needed, update the defined
mission and vision, as they will guide the Strategy development and final prioritization of the
activities. During the task, the Consultant will provide proposals to update or reformulate the
defined missions and vision statements, if needed, and organize consultations with MCTI
accordingly.

Based on the mission, vision and current status (Task 1), all previously approved by the MCTI key
objectives that the proposed strategy will aim to meet will be established. The Strategy will have
a special focus on bringing the country closer to the EU by addressing remaining requirements as
per the EU acquis (accession chapters 14 and 21), Berlin process, WB Growth Plan and regional
integration. To this end, the definitions under the task will take into account the accession process
requirements and define a set of actions that should bring the sector to the closure of the remaining
chapters. It will also provide a definition of where transport in Serbia should be in the year 2034
if the identified development objectives are to be met. These objectives should be used to work
backwards from them and understand what this means for each sub-mode in terms of
infrastructure, operations, and institutions (regulations, legislation, capabilities).

Upon definition of the objectives the Consultant will analyze the options for achieving the defined
objectives. The analysis should comprise at least two options, not including the "status quo™ option.

Under this task, based on the mission and vision definition, the quantifiable overall and specific
objectives of the transport sector will be defined, and the options for their achievement analyzed.
The objectives will be sector wide and for each transport mode. The mission and vision of the
sector, and consequently defined objectives, will be taken into consideration and utilize sectoral
enablers and value chain drivers as identified under Task 1. The task will also deliver the proposal
for the set of Key Performance Indicators (KPIs), their targets and success markers, all in
compliance with the requirements from the Law on the Planning System of the Republic of Serbia,
and relevant by-laws.

Upon completion of the analysis under the task, the Consultant will organize a workshop to present
and discuss the proposed objectives and KPIs with the MCTI and relevant stakeholders, and
identify their final composition and priority.

Task 3. Draft National Transport Strateqy with Action Plan




Under this activity, all findings and agreements reached during the engagement will be
summarized in the Draft National Transport Strategy with a detailed Action Plan providing
investment and policy proposals based on the analysis and evaluation of the transport challenges
and opportunities. It should describe what the goals of the Government are and provide a
convincing narrative on how the proposed actions help the Government to achieve the defined
mission, vision, and objectives of the sector. It will cover all modes, identified sectoral enablers
and crosscutting issues, and shall be structured as required by the Law on the Planning System of
the Republic of Serbia, and relevant by-laws.

Road Transport and Infrastructure — Road Transport and Infrastructure part will focus, but
would not be limited, on national and local road infrastructure, documenting current and pipeline
projects in the national road network and assess any changes to the proposed development of the
network given projected demand, as well as degree of completion and effects of Roads of Serbia
Business Strategy (2017-2027) and Koridori Srbije Ltd. Business Strategy (2019-2028). Current
development plans fall into three categories: (i) periodic maintenance as prioritized by the PERS;
(ii) removal of backlog maintenance; and (iii) the capital investment projects to contribute to the
development of the network. Performance of the relevant service sector companies and
commercial road transport operators, security, ITS and environmental issues should be included
as well. Road sector enablers should feature prominently, covering observed bottlenecks and
applying the best practice solutions.

Urban Transport — Urban transport analysis will, as a minimum cover the governance aspects of
the maintenance, rehabilitation, and capital investments in the municipal road network, together
with concerns such as the efficiency, equity, safety and security of delivery, and associated costs.
It should also include considerations with respect to conditions for the development of cycling and
other non-motorized mobility options. To this end, following analysis of development strategies
and plans of local governments, the structure and mechanisms for the municipal road network
management will be proposed taking into account the Sustainable Urban Development Strategy
for Republic of Serbia up to 2030 and Report on the audit of the functionality of the business:
Functioning of urban and suburban passenger transport*. The recommendations should be based
on identified major issues and main characteristics of the municipal road network, governance
structures, budgets, safety and environmental issues, and other pertinent information and should
ensure continued performance of functions while the current institutional framework is gradually
improved.

Rail Infrastructure and Railway Transport — The focus here will be on the rail infrastructure
and railway operations, documenting current and pipeline projects in the sub-sector, and assessing
any changes to the proposed development of the network given projected demand. The review and
recommendations will include, but would not be limited to main characteristics and condition of
the rail infrastructure, maintenance of railway infrastructure and rolling stock, railway operations
management (including PSO needs assessment), rolling stock, legal framework in the sub-sector,
overall organization and business model, a discussion of the financial situation, structural
problems. The recommendations will also take into consideration the recommendations from the

4 State Audit Institution, Report No: 400-737/2020-04/37, Belgrade, 23 December 2020
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National Implementation Plan of the European Railway Traffic Management System (ERTMS),
(annual) Program of construction, reconstruction and maintenance of railway infrastructure,
organization and regulation of railway traffic of the Serbian Railways Infrastructure.

Intermodal transport — Striving towards more efficient and cost-effective transport, intermodal
transport has shown that there is a possibility of achieving these goals. Therefore, in order to
improve it, the strategy should include analysis of infrastructure, operational and digital
bottlenecks and define guidelines for the improvement of intermodal transport. Also, the legal
framework should be analyzed with a suggestion of measures for stimulating intermodal transport.
Having in mind that intermodal terminals are suitable for the development of logistical zones
(where logistical services are provided, i.e. forwarder services, storage capacities services, customs
services, etc.), analysis should include the possibility of development of such zones, as well.

Ports and Inland Waterways —Focus here will be on the inland waterway transport, together with
efficiency, sustainability, and environmental concerns, taking into account implementation results
of the Waterborne Transport Development Strategy (2015-2025). The review of Development
Plans for Ports and Inland Waterway Transport will be provided, in light of the produced demand
forecasts, and will highlight major issues and proposed strategies to improve functioning,
performance and sustainability. The analysis should cover the main characteristics of water
transport, including inland port infrastructure, the length of the inland waterway network, the
inland waterway transport operations and extent of service coverage, traffic levels and ridership,
service levels by type of service (passenger/freight), service digitalization, ports’ performance,
safety, security and environmental issues, and other pertinent information. Financial and fiscal
issues, subsidies, user charges, etc. will also be reviewed. Moreover, it will provide a review of
the organizational structure of water transport, explaining the role and responsibilities of public
authorities, the regulatory framework, and private concessionaires involved in the provision of
water transport services, and discuss the legal relationship between these entities.

Air Transport — The focus is on the operational aspects of airports and air transport services
management and delivery systems, together with concerns such as the efficiency, equity, safety
and security of services, mobility, and sustainability. It will cover Air Protection Program in the
Republic of Serbia for the period 2022 to 2030 with Action Plan, Review of Current Development
Plans for Air Transport and Infrastructure in light of the produced demand forecasts, and will
highlight major issues and propose strategies to improve functioning, performance and
development of air transport both, national and international. The review may cover the main
characteristics of air transport services, airports, traffic volumes and service levels by type of
service, safety, security and environmental issues, and other pertinent information. The
organizational structure of air transport, explaining the role and responsibilities of public
authorities, the regulatory framework, and the legal relationship between these entities will be
provided.

eMobility, active Mobility, and Technology uptake — Often the notable improvements can be
made with less cost intensive interventions, through digitalization, introduction of ITS, and
promotion of alternative mobility modes. In particular, the strategic framework for the
development of the market as regards alternative fuels, including the deployment of the necessary
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infrastructure should be put into place. In this respect, for road transport focus should be on electric
vehicles, with zero emissions, as the most environmentally friendly option currently available on
the market, and necessary infrastructure for such vehicles, having in mind that electric vehicles
have become a common sight on European roads. It is necessary to set targets for recharging points
that would be accessible to the public to ensure that electric vehicles can circulate freely, especially
on main roads as well as in urban and suburban agglomerations. The analysis and consequent
recommendations should reflect on: (i) an appropriate number of recharging points accessible to
the public (adequate coverage) and its location, in order to enable electric vehicles to circulate
within determined road network as well as at in urban/suburban agglomerations and other densely
populated areas, in line with European best practice; (ii) appropriate specifications of the
recharging of electric vehicles at recharging points (fast chargers, rapid chargers), in line with
European best practice; (iii) analysis of possible platforms for charging of electric vehicles, in line
with European best practice.

For the railway sector, in the context of the Green Agenda, special attention should be given to
further electrification of the railway network in the process of decarbonizing transport for the
period up to 2030.

For inland waterways, analysis and consequent recommendations for usage of cleaner fuel and the
latest environmental practices and safeguards, e.g. electric vessel, with an appropriate number of
charging facilities and their location, and other relevant details to comply with the EU Stage V
criteria for exhaust emissions from non-road mobile machinery.

Sectoral enablers and cross-cutting issues — in some cases, identified issues will cut across
several or all transport modes or will be value chain drivers relevant for all modes. Such issues
may be human capital, contract management, gender aspects, etc.

An action plan will set out investment and soft priorities as well as cross-cutting issues,
timetables, responsibilities and mechanisms, based on the demand forecasts and the assessment of
available finance and associated costs. The action plan should promote the alleviation of
bottlenecks on major routes, regional integration, capacities in the sector, resilience and gender
issues.

The content of both documents must comply with the requirements of the Law on Planning
System of the Republic of Serbia (Official Gazette of RS, No. 13/18) and related bylaws.

Upon completion, the Draft National Transport Strategy with a detailed Action Plan will be
presented to the MCTI.

Task 4. Strategic Environmental lmpact Assessment

The Draft National Transport Strategy should have its corresponding environmental impact
assessment study as per the Law on Strategic Environmental Impact Assessment of the Republic
of Serbia ("Official Gazette of RS", No. 94/2024). Special focus should be on air pollution. The
task of drafting the Strategic Impact Assessment Report will be to look at the possible significant
negative impacts of programmatic solutions on the quality of the environment and to prescribe
appropriate measures to reduce them, or to bring them within acceptable limits defined by the
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legislation. The Law on Strategic Environmental Impact Assessment also defines the content of
the Report. The report contains:

1)
2)

3)
4)

5)

6)
7)
8)

9)

The starting premises of the strategic assessment;

Assessment of possible direct, indirect, cumulative, transboundary, short-term, medium-
term and long-term, permanent and temporary, positive and negative impacts of the
implementation of the plan and program on environmental factors in the area concerned,;
Summary and specific objectives of the strategic assessment and selection of indicators;
A proposal for measures intended to prevent and/or reduce the estimated negative
environmental impacts;

A decision of the competent authority made in the main assessment procedure for plans
and programmes which, independently or together with another plan and programme,
project, works or activities, may have an impact on the conservation objectives and the
integrity of the ecological network area;

Guidelines for the implementation of strategic assessments at lower hierarchical levels and
environmental impact assessments of projects;

A programme for monitoring the state of the environment during the implementation of
the plan and programme (monitoring);

A description of the methodology used and difficulties in preparing the strategic
assessment report;

A description of the decision-making process, a description of the reasons decisive for the
selection of the given plan and programme from the aspect of the considered alternative
solutions and a description of the way in which environmental issues are included in the
plan and programme;

10) A non-technical summary of the information obtained within the framework of points 1)-

9) of this paragraph and the conclusions reached during the preparation of the strategic
assessment report presented in a manner understandable to the public;

11) The strategic assessment report for plans and programs that, independently or together with

other plans and programs, projects, works or activities, may have an impact on the
conservation objectives and integrity of the ecological network area, must include
separately separated information on the ecological network area, measures to prevent and
mitigate the negative impacts of the plan and program on the ecological network.

Task 5. Assistance to the MCT] for public consultations

In compliance with the national legislation, the draft National Transport Strategy with Action Plan
and Strategic Environmental Impact Assessment, previously approved, shall be subject to public
consultations. For this purpose, the Consultant will provide support to the MCTI during the entire
process, including, but not limited to presentation of the draft documents, collecting questions and
drafting replies, and others. A minimum of at least two (2) technical workshops and two (2) public
consultation sessions should be planned. Additionally, the Consultant shall engage regularly with
the Technical Working Group by participating in at least three (3) formal review meetings over
the course of the assignment to ensure that feedback is incorporated into key deliverables.
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Upon completion of the public hearing process, the Consultant shall prepare a set of documents
(National Transport Strategy, Action Plan, Strategic Environmental Impact Assessment), revised
in compliance with the relevant comments and submit it to the MCT] for the adoption procedure
on the Government of the Republic of Serbia.

4 Requirements

The Consultant firm will be selected in accordance with QCBS (Quality-and Cost-Based
Selection) method set out in the World Bank’s Procurement Regulations for IPF Borrowers (July
2016, revised November 2017 and August 2018).

The assignment will require a qualified consulting company or a joint venture that can demonstrate
extensive experience in developing strategic documents, fulfilling following criteria:

1) The Consultant must be a legal entity;

2) The Consultant (individual company or joint venture altogether) has successfully
completed, during the last seven years (from the January 2018 up to the deadline for the
receipt of applications indicated below), at least two (2) contracts that are similar to these
Services. Similarity will be assessed based on the complexity of the assignments, such as
the development of strategic documents and/or plans for the transport sector at the
national/regional level or covering at least two modes of transport. Experience in preparing
strategic documents and/or plans in Serbia, in accordance with the Law on the Planning
System of the Republic of Serbia, will be considered as strong advantage.

3) The Consultant (individual company or joint venture altogether) has successfully
completed, during the last seven years (from the January 2018 up to the deadline for the
receipt of applications indicated below), at least one (1) contract for development of
strategic documents/plans, or assessment of effects of implementation of strategic
documents/plans delivered in EU country or candidate country.

The Consultant shall submit a Quality Assurance Plan and Method as part of the Technical
Proposal.

The experience and financial record of any proposed sub-consultancy shall not be included in the
evaluation.

MCTI, as Contracting Authority, intends to shortlist up to eight eligible firms to whom a
subsequent Request for Proposals (RFP), both technical and financial, shall be sent. In the event
that more than eight firms fulfil all the qualifying criteria above, the MCT]I shall use the following
criteria to rank the applicants and the top eight shall be invited to submit proposals: (i) The number
of contracts in a field related to these Services brought as reference in para (3) above, and in case
of equality on this criterion, then the value of the eligible part (the value of the activities carried
out by the candidate) of the projects found eligible in para (3). As a proof, the Consultant firm
shall prepare a table listing following information: name of the relevant assignments, value of the
assignment (total and value of the services delivered by the candidate), short scope of work, year
of contract’s implementation (starting/ending date), country/region, contact reference (name, e-
mail, phone number), signed certificate of the ordering side on completion of the assignment.
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Key Experts' CV are not required and will not be evaluated at the shortlisting stage.

The Consultant shall establish his Team in accordance with the needs and requirements of this
ToR. The Team shall consist of a core team made of key experts with the qualifications and skills
defined in the Table 1, below and non-key experts, as needed. The Consultant is obliged to ensure
adequate staff in terms of expertise and time allocation, as well as needed equipment in order to
complete the activities required under the scope of work and to achieve the objectives of this
Contract in terms of time, costs, and quality.

The Team, as a whole, shall include experts familiar with RoS' regulations. The team organization,
proposed staff availability and number of working days assigned to specific activities and backup
will be evaluated as one of the major criteria within the evaluation of the proposed methodology
and time schedule. The bidders need to submit the CVs of key and non-key experts (see Table 1)
which will be mobilized immediately following the commencement date of the Contract. However,
only key-experts will be subject of evaluation.

The Team Leader with qualifications and skills given below will lead the Team. He/she will be
the main contact for the Team and will interface with the Contracting Authority, PIU and other
interested stakeholders. He/she will be responsible for ensuring high quality performance of the
main outputs and deliverables and the timing implementation of the activities during the Contract
execution. Team Leader will be supported by the Deputy Team Leader, who will replace the Team
Leader when necessary. A deputy team leader shall be appointed from one of the key or senior
non-key experts.

All experts shall be independent and free from any conflicts of interest in the responsibilities they
take on.

Table 1Key qualifications and skills matrix

Title Qualifications/Experience and Skills
KE 1 - Team v/ M.Sc. in transport engineering
Leader: Senior v' At least 20 years of professional experience in transport sector
transport expert v’ At least 15 years of experience in development of policies, strategic

documents and studies in transport sector and logistics

v Experience as team leader/project manager/senior expert in at least
two (2) national transportation planning documents/strategies,
transport modes integration and interconnection related projects on
national or regional level

v Experience in at least two (2) planning, optimization or feasibility
studies/contracts from the intermodal and multimodal transport
domain and logistics approach implementation within transport
sector integration and interconnection;

v' Comprehensive understanding of all transportation systems i.e.,
road, rail, maritime, IWW and air transport including their mutual
relations
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v

v

v Experience with governmental policy, legislation and financing

In-depth  knowledge of intermodal approach to different
transportation modes' (road, rail, air, maritime and IWW transport)
planning and their integration into a cohesive strategy

Proven experience in complex project realization especially in
transportation sector

mechanisms in Serbia, will be considered an advantage

v Understanding of sustainable transport principle and incorporation
methods of environmentally friendly practices into transportation
strategy (e.g., decreasing carbon footprint, promoting e-mobility and
active mobility)

v' Familiarity with the Serbian transport legislation, will be considered
an advantage

v" In-depth knowledge of transportation related EU acquis

v' Strong leadership, planning, coordination and communication skills

v' Proficiency in Serbian language, will be considered an advantage

v" Professional proficiency in English language

v' Computer literacy

KE 2 — Expert in v/ M.Sc. in transport engineering

Road Infrastructure | v* At least 15 years of professional experience in road traffic sector

and Traffic v At least 10 years of experience in realization of road transport and
road infrastructure related to transportation studies, policy and
strategic documents

v Experience in at least two (2) regional/national level master plan
and/or road infrastructure, traffic, and transport sector related
projects/contracts;

v Experience in at least two (2) road infrastructure related feasibility
studies or general projects

v/ Data analyst skills and Cost-Benefit Assessment (CBA) and
economic impact assessment

v In-depth knowledge of traffic flows analysis and forecasting tools on
national and regional road infrastructure, including transport models
and projection application;

v Understanding of transport policy, governmental legislation, and
financing mechanisms on local, national, and international levels,
will be considered an advantage

v In-depth knowledge of road transportation related EU acquis

v' Proficiency in Serbian language is an asset

v Proficiency in English language

v' Computer literacy

KE 3 — Expert in v" M.Sc. in transport engineering, urban planning, or similar
Sustainable Public v At least 15 years of professional experience in transport sector
v At least 10 years of experience in public transport planning or a

related field
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Transport and
Urban Mobility

<\

AN NN

Experience on at least one (1) project/contract related to the
development of a regional/national/urban public transport
strategy/master plan or similar scope

Experience on at least one (1) project/contract that included the
development and/or application of green transport solutions for
public transport with the aim of reducing carbon footprints and
increasing energy efficiency

Experience on at least one (1) project/contract related to the
development of intelligent transport systems (ITS) in public transport
(automatic vehicle location, electronic ticketing, MaasS or similar)
In-depth understanding of transportation systems, including road,
rail, maritime, air, and public transport, and how they interact in the
country (Serbia) will be an advantage

Experience working with local authorities, government bodies in
planning and implementing transport projects

In-depth knowledge of road transport related EU acquis

Proficiency in Serbian language is an asset

Proficiency in English language

Computer literacy

KE 4 — Expert in
Rail Infrastructure
and Transportation

ANENEN

<\

M.Sc. in transport engineering

At least 15 years of professional experience in rail transport sector
At least 10 years of experience in realization of rail infrastructure and
transportation related studies and strategic documents

Experience in at least two (2) national level projects/contracts
regarding railway transport development strategy, passenger and
freight flows forecasting on national rail network

Experience in at least one (1) feasibility study concerning national/
regional level rail infrastructure planning, reconstruction and/or
modernization

Planning, modeling, simulation and project evaluation skills in rail
transportation

In-depth knowledge of traffic flows analysis and forecasting tools on
national and regional rail infrastructure, including transport models
and projection techniques application

Understanding of transport policy, governmental legislation, and
financing mechanisms on local, national and international levels
In-depth knowledge of rail transport related EU acquis

Proficiency in Serbian language is an asset

Proficiency in English language

Computer literacy

KE 5 — Expert in
Maritime and

DN NI NI N NN

M.Sc. in transport engineering
At least 15 years of professional experience in maritime and inland
waterways transport sector
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Inland Waterways
Transportation

<

At least 10 years of experience in realization of maritime and inland
waterways (IWW) infrastructure and transportation related policies,
strategic documents, and studies

Experience in at least two (2) projects/contracts regarding maritime
and IWW related transportation strategy, studies and projects
Experience in at least one (1) feasibility study concerning national/
regional level IWW infrastructure and transportation planning,
reconstruction and/or modernization

IWW network optimization skills, port development and
autonomous and resilient transportation systems implementation
In-depth knowledge of data collection, processing, and analysis tools
on IWW network with transportation forecasting aspects
Understanding of transport policy, governmental legislation, and
financing mechanisms on local, national and international levels
In-depth knowledge of maritime and IWW transportation related EU
acquis

Proficiency in Serbian language is an asset

Proficiency in English language

Computer literacy

KE 6 — Air
Transport Expert

ANENENENENEN

<

<

AN NI NN

M.Sc. in transport engineering

At least 15 years of professional experience in air transport sector
At least 10 years of experience in air transport planning,
infrastructure or related field

Experience on at least two (2) projects/contracts related to
development of sustainable air transport and models for transport
network development;

Experience in at least one (1) study/project related to planning
multimodal trips and integration of air transport with other transport
modes on national or international level

Familiarity with tools for traffic forecasting and flow assignment on
air transport networks

Understanding of transport policy, governmental legislation, and
financing mechanisms on local, national and international levels
In-depth knowledge of air transport related EU acquis

Proficiency in Serbian language is an asset

Knowledge of English language

Computer literacy

KE 7 —
Environmental and
Social Expert

v University degree in engineering, natural and social sciences,
law, public policy, or other related field; Advanced university
degree shall be considered as an asset.

v At least 10 years of work in environmental field;

v Experience in performing at least two SEAs and developing two
SEA Reports;
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v Experience in working with environmental policies and sectoral
plans and programs;

v" Experience in working with a wide range of stakeholders
(private, governmental, CSOs.).

v" Proficiency in Serbian language is an asset

v" Knowledge of English language,

v' Computer literacy

Non-key experts

The Consultant is free to propose an appropriate non-key experts team composition with
substantial national and international experience in a wide range of transport sector studies, and
advanced multi-disciplinary skills in a range of areas, including but not limited to:

* Transport sector policy formulation and analysis, for all modes;

* Regulation and institutional reform in the transport sector;

* Intelligent Transport Systems (ITS);

* Transport economics

» Multimodal transport and logistics;

* Public-Private Partnerships and finance;

* Reviewing and drafting transport sector legislation and regulation.

The indicative breakdown of the input from the experts will be given in the submitted proposal.

The costs for backstopping and support staff, as needed, are considered to be included in the
bidder’s financial offer.

Office accommaodation for each expert working on the Contract is to be provided by the Consultant.

The Consultant shall ensure that experts are adequately supported and equipped. In particular, it
shall ensure that there is sufficient administrative, secretarial and interpreting provision to enable
experts to concentrate on their primary responsibilities.

No equipment is to be purchased on behalf of the neither Contracting Authority (MCTI) nor
beneficiaries as part of this service contract or transferred to the Contracting Authority or
beneficiaries at the end of this Contract.

5 Deliverables and schedule of the engagement

It is expected that the Consultant will commence in the 3th QR of the Year 2025 and provide
services within 9 months, or any period as may be subsequently agreed by the parties in writing.
It should be noted that current WBTTF Project Completion Date is December 15, 2025, and that
the MCTI initiated at the IBRD its extension for additional 23 months. Therefore, contract
signature with successful Consultant under this tendering procedure, and consequently execution
of the contract, is conditioned by IBRD approval of requested extension of the WBTTF Project
Completion Date.

Deliverables: The draft reports will be commented within two weeks of submittal, after which the
Consultant will have one week to incorporate the comments into the subsequent edition of the
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Report. Following the comments received, the Consultant will send a revised version, with the
operated changes highlighted, via the same contact, before formally submitting the final version
to the MCT]I for approval. A self-standing draft report will be prepared as per the below table.
Approvals of the final reports by the MCTI will be issued within two weeks of submittal. The
MCT] is responsible for formally approving of reports.

Draft reports will be prepared and delivered in Serbian language. Final versions, upon MCTI
approval, shall be translated by the Consultant in English language and submitted to the MCTI.
All reports will be made available in hard and soft format, and should be sent to the MCT]. Draft
reports will be sent in soft copy to the MCTI. The Final report will be sent in hard copy to the
MCTI (3 copies in Serbian and 2 copies in English). All activities under this assignment are
expected to be completed within 9 months from contract signing.

Table 2 Deliverables and timeline

Deadline for
No. | Deliverable submission (from
contract signing)

1 | Task 1. Current status analysis and performance assessment 2 months
Task 2. Setting up mission, vision, objectives and Key

2 ; 3 months
Performance Indicators for the transport sector

3 | Task 3. Draft National Transport Strategy with Action Plan 6 months

4 | Task 4. Strategic Environmental Impact Assessment 7 months

5 | Assistance during and documentation of Public Consultations 8 months

Task 5. Final set of documents (National Transport Strategy,

Action Plan, Strategic Environmental Impact Assessment) 9 months

6 Contract administration

The Contract will be administered and managed by the MCTI through the PIU and with the
supervision of the Project Coordinator. All tasks will be developed and implemented in close
coordination with the MCTI, respectively PIU and Project Coordinator. In addition, MCTI shall
nominate Technical Working Group which will actively participate in development of Strategy,
Action Plan and SEIA. The Consultant should note that all deliverables shall be subject of previous
approval of the Technical Working Group before issuance of the Acceptance Certificate by the
Project Manager and Project Coordinator. The Technical Working Group meetings will be hosted
by the MoCTI.

The PIU will assist the Consultant in gathering of all available information that can help in the
execution of his assignment. This relates to information on the institutional organization, legal
framework, transport and statistical data, transport sector projects that are being prepared or are
under implementation, as well as all other relevant information. The PIU will also provide the
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Consultant with copies of all studies that are available and that may be relevant to the execution
of the Contract. Relevant documents that the MCTI has in electronic format shall also be made
available to the Consultant.

7 Terms of payment

The Contract will be the Standard World Bank Lump Sum Contract. The payments for services
will be based on the deliverables / reports approved by the Project Manager and Project
Coordinator. It should be confirmed that the financial proposal explicitly includes the cost of professional
translation of the final reports into English, as required. The Contract costs will include remuneration
and reimbursable costs referring to the assignment.

8 Conflict of interest
The engaged Consultant firm must not be involved in any other related activity to this Project.
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Annex 1

List of available reports and data sources:

N

© o N o g k~ W

11.
12.
13.
14.
15.
16.
17.
18.

19.
20.

21.

22.

Report “Identification of Non-physical Bottlenecks”, (WBTTF 2023)
Modelling report, (WBTTF 2023)

Strategy of Waterborne Transport Development, 2015-25

Railway Master Plan (WBIF, 2012)

National Programme for the Development of Railway Infrastructure, 2017-21
PERS Business Strategy and Development Plan, 2017-27

Strategy of sustainable urban development of the Republic of Serbia by 2030
Traffic safety strategy 2023-2030

Stabilisation and Association Agreement

. Annual progress report 2024 of the European Commission for Serbia

EU Connectivity Agenda for the Western Balkans (2020)

Economic and Investment Plan for the Western Balkans, (2020)
Transport Community Treaty

Strategy for Sustainable and Smart Mobility in the Western Balkans
TCT Action Plans

Growth Plan for the Western Balkans

Strategy for Development of ITS (Egis, 2017)

Strategic Framework for the Implementation of ITS on the TEN-T Network of the WB6
(ConnecTA, 2018)

ITS Programme (WBTTF, 2023)

Air protection program in the Republic of Serbia for the period from 2022 to 2030 with
Action Plan

Agriculture and Rural Development Strategy of the Republic of Serbia for the period
2014-2024

Strategy for Public Administration Reform in the Republic of Serbia for the period
2021-2030
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