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Clarification No.10 to TD 
 

 

Volume 1: 
Section 1 - Instructions to tenderers 
Section 2 - Form of Tender for a works contract 

Volume 2: 
Section 3 - Particular conditions 
Section 7 – Tax and Custom Arrangement 

Volume 3: 
Section 1 – Gen info 
Section 2 – Tech Docs and Data 
Section 3 – Brief Scope 
Section 4 – Specific Limits and Conditions 

General 
 
 

QUESTIONS ANSWERS 

Question No 1 

Vol_2_S3_Particular Conditions of 
Contract, Clause 4.2. Performance 
Security - For International 
Contractors this financial guarantee 
must be issued by a bank with a 
rating of at least BBB+ (Baa1) or 

Answer No 1 

Volume 2, S3 Particular Conditions of Contract Clause 4.2. 
states, quote: “The Performance Security, submitted by the 
Contractor, shall be in the format given in the Schedule of 
Guarantees in the Contract, and shall be issued by a bank or 
other financial institution. If the financial guarantee is to be 
provided in the form of a bank guarantee, a banker's draft, a 
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equivalent. In case that bank has 
lower rating than required, it is 
required for International 
Contractor to provide back-
guarantee from the Serbian bank. 
International Contractor will 
provide financial guarantee via 
correspondent bank in Republic of 
Serbia. We understand 
international contractor can 
provide, the insurance bond issued 
by by a bank or other financial 
institution/insurance bond 
company in lieu of security/bank 
guarantee. 

certified cheque or a bond, it shall be issued by a bank or 
bonding and/or insurance company approved by the 
Contracting Authority” end of quote. 

Question No 2 

Vol_1_S2_Form of Tender, Normal 
working hours-Working hours as 
per the national legislation. We 
presume that the 24 hrs x 7 days 
working time will be avaialble at 
site, please confirm. 

Answer No 2 

The Contractor will have full access to the construction site 
24/7, the working hours and organization of the site shall be 
the full responsibility of the Contractor. 

The Employment act and other relevant legislation can be 
downloaded at 
https://www.srbija.gov.rs/tekst/en/130019/labour-law-and-
other-laws-regulating-the-field-of-work.php or 
https://www.paragraf.rs/propisi/employment-act-republic-
serbiahtml 

Question No 3 

Vol_1_S1_Instructions to 
tenderers, "In case that tenderer 
opt to use slag instead or river 
gravel it is obliged to secure 
stationary and/or mobile 
equipment driven on electric power 
and/or oil derivatives which, by its 
own, or with multiple separate 
equipment and operations ensures 
the following: 

- demetalisation of slag with 
magnet 

- slug crushing 

Answer No 3 

1.No. 

2. See the answer on question 8 of this clarification. 

https://www.srbija.gov.rs/tekst/en/130019/labour-law-and-other-laws-regulating-the-field-of-work.php
https://www.srbija.gov.rs/tekst/en/130019/labour-law-and-other-laws-regulating-the-field-of-work.php
https://www.paragraf.rs/propisi/employment-act-republic-serbiahtml
https://www.paragraf.rs/propisi/employment-act-republic-serbiahtml
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- provide adequate granulation of 
the slag by processing or air cooled 
blast furnace slag i.e. technical 
stone. 

Kindly clarify 

1. For installation of plant for 
demetalisation of slag any type of 
specific permissions are required. 

2. The slag material is readily 
available at port at free of cost 

Question No 4 

Vol_1_S1_Instructions to 
tenderers, The tenderer must take 
account of weather conditions and 
the requirement to prepare designs 
and obtain building permits prior to 
carrying out construction works. 

1. Bidder understand the stated ' 
requirement to prepare to design'  
is purely realted to the temporaray 
design required for construction.- 
Pl clarify 

2. Request you to kindly clarify 
what are the building permits to be 
taken by contractor and what is the 
proceudre for obtaining the same. 

Answer No 4 

The Law on Planning and Construction can be downloaded at 
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-
izgradnji or https://www.paragraf.rs/propisi/planning-and-
building-act-serbia.html. 

The building permit is issued on 16.07.2019 

Question No 5 

Vol_1_S1_Instructions to 
tenderers, OTHER STAFF-It must be 
noted by the Tenderers that for all 
the proposed other staff the 
relevant Serbian national licences 
could be needed post-contract 
award and at the time of the 
commencement of their tasks, 
subject to the scope of their 

Answer No 5 

The Law on Planning and Construction can be downloaded at 
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-
izgradnji or https://www.paragraf.rs/propisi/planning-and-
building-act-serbia.html 

https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
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activities and provisions of the 
relevant national legislation.  

Request you to kindly provide the 
details of the followings- 

1. Is it applicable for 
equipment/plant  operators and 
helpers, 

2. Procedure to obtain the Serbian 
national license 

3. Any Specific document 
requirement to get the license. 

Question No 6 

Vol_3_S3_Brief_Scope, "The 
Contractor shall satisfy himself 
about the content and accuracy of 
the Technical Specification. 
Notwithstanding that information 
and data may have been made 
available from consultants at the 
tender stage (Construction Permit - 
PGD stage Technical 
documentation; Vol.3 – Section 5). 
The Contractor is responsible to 
check the correctness of the 
information and to inform the 
engineer if something is incorrect 

Any data or information received 
by the Contractor, from the 
Employer or otherwise, shall not 
relieve the Contractor from their 
responsibility for the design and 
execution of the Works. 

Notwithstanding that information 
or data has been made available 
from design consultants or within 
these Technical Specification, it 
shall be the responsibility of the 
Contractor to analyse the 
information made available and 

Answer No 6 

Contractor is responsible to check the content and accuracy of 
the Technical Specification at the tender stage (Construction 
Permit - PGD stage Technical documentation; Vol.3 – Section 
5), and ensure sufficient information and data to develop the 
Design for Execution of Work (Construction Design) – PZI 
Project stage according to the Serbian Law for Planning and 
Construction. 

The Law on Planning and Construction can be downloaded at 
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-
izgradnji or https://www.paragraf.rs/propisi/planning-and-
building-act-serbia.html. 
The Design for execution of works (Construction Design) is not 
a method statement. 

https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
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satisfy himself as to the quality, 
accuracy and completeness of any 
such information and data and 
ensure that he has sufficient 
information and data to develop 
the design for execution of works, 
produce working drawings and 
details and undertake the 
construction of the Works in 
accordance with the terms and 
conditions of the Contract." 

We understand the followings- 

1. Design of all permanent 
structures and issue of construction 
drawings will in Employer scope. 

2. No any verifications/cross checks 
of the Design provided by employer 
is in contractors scope. 

3. Design of only temporary works 
will be in contractors scope of 
works. 

4. We understand the 'design for 
execution' means detail method 
statement including working 
drawings.Please Clarify. 

Question No 7 

Vol_3_S2_Tech_Docs_and_Data, 
Hydrological Characteristics of the 
Danube River in the Terminal Zone 

Kindly provide the current details of 
Danube river at port. 

Answer No 7 

Please See Vol.3, S2, Pts.2.5. Hydrological Characteristics of the 
Danube River in the Terminal Zone 

Question No 8 

Vol_3_S4_Specific_Limits_and_Con
ditions, The material shall be 
provided by the slag supplier, ex 
Terminal location, without 
reimbursement. The slag 
manufacturer - supplier shall 

Answer No 8 

1. Slag material will be on disposal to Contractor free of charge 
(without reimbursement).  

2. If Contractor opt to use the slag material, it shall be in line 
with the Regulation on technical and other requirements for 
slag, as a construction product intended for use in the 
construction, reconstruction, rehabilitation and maintenance of 
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deliver all required certificates, 
perform tests and ensure technical 
data required by national and 
international laws, regulations and 
standards for slag 

1. We understand the slag material 
will be supplied by supplier at free 
of cost.- Please clarify 

2. Can Bidder use these materials 
directly for the filling purpose 
without any further treatment. 

3. What is the lead distance where 
these slag material will be supplied 
by supplier from existing facilities 

embankments, backfills and bedding of public infrastructure 
facilities can be downloaded at: https://www.pravno-
informacioni-
sistem.rs/SlGlasnikPortal/eli/rep/sgrs/vlada/uredba/2018/69/1
/reg 

3. Slag material is available within the 500m range from the 
construction site. 

Question No 9 

Vol_2_S3_Particular Conditions,  

Procurement and Grants for 
European Union External Actions - 
A Practical Guide” as issued by the 
European Commission in 2019 

1. Bidder understand the 
procurements required for project 
work will be carried out as per the 
PRAG guidelines-Pl clarify 

2. Bidder request to kindly provide 
the document of PRAG. 

3. kindly clarify for the 
procurement of materials required 
for temporaray works also comply 
the guidelines as per PRAG or it is 
not mandatory. 

Answer No 9 

(i) The procurement procedures under the project are 
conducted in accordance with EIB’s Guide on 
Procurement for projects financed by EIB (can be 
downloaded at 
https://www.eib.org/en/projects/cycle/procureme
nt/index.htm and Practical Guide PRAG (can be 
downloaded at 
https://ec.europa.eu/europeaid/prag/) 

(ii) PRAG document(s) can be downloaded at 

https://ec.europa.eu/europeaid/prag/ 

(iii) Procurement of materials required for temporary 
works by the Contractor does not need to comply 
with the guidelines as per PRAG. 

Question No 10 

Vol_2_S3_Particular Conditions, 
Management Meeting-…..The 
contents of these document may 
not be construed, in any way, as 
giving notice or instructions under 
the Contract.” 

Answer No 10 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced. 

https://www.pravno-informacioni-sistem.rs/SlGlasnikPortal/eli/rep/sgrs/vlada/uredba/2018/69/1/reg
https://www.pravno-informacioni-sistem.rs/SlGlasnikPortal/eli/rep/sgrs/vlada/uredba/2018/69/1/reg
https://www.pravno-informacioni-sistem.rs/SlGlasnikPortal/eli/rep/sgrs/vlada/uredba/2018/69/1/reg
https://www.pravno-informacioni-sistem.rs/SlGlasnikPortal/eli/rep/sgrs/vlada/uredba/2018/69/1/reg
https://www.eib.org/en/projects/cycle/procurement/index.htm
https://www.eib.org/en/projects/cycle/procurement/index.htm
https://ec.europa.eu/europeaid/prag/
https://ec.europa.eu/europeaid/prag/
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Bidder Request to kindly modify the 
same as- whatever discussions or 
instructions during the meeting 
shall be construed as notice or 
instruction under the Contract.And 
it should be followed by an official 
communication from 
Employer/Engineer. 

Question No 11 

Vol_2_S3_Particular Conditions, Cl 
no 4.1-Contractor’s General 
Obligations- 

The Contractor shall prepare and 
submit As-Built Design documents 
in three (3) printed copies and  
seven (7) copies in electronic 
version. 

As-Built Design documents shall 
also contain: 

Design for maintenance of 
structures (Projekat odrzavanja 
objekta) made by licensed 
designing company; 

-Design of original terrain data 
(survey study) made by licensed 
surveying company;. 

Cl no 18.6-Professional Indemnity 
Insurance for Design 

Bidder understand the contractors 
obligation towards the design is 
covers only 

1. As built design is only for the 
temporary works required for 
permanent constructions carried 
out by contractor AND not related 
to permanent design. 

2. As built drawings after 
competion of project work 

Answer No 11 

The Law on Planning and Construction can be downloaded at 
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-
izgradnji or https://www.paragraf.rs/propisi/planning-and-
building-act-serbia.html 

The list of licensed designing companies can be downloaded at 
https://www.mgsi.gov.rs/cir/dokumenti/velike-licence. 

The list of licensed surveying companies can be retrieved at 
https://katastar.rgz.gov.rs/GeoOrgPublic/GeoOrgPublic.aspx 

https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.mgsi.gov.rs/cir/dokumenti/zakon-o-planiranju-i-izgradnji
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
https://www.paragraf.rs/propisi/planning-and-building-act-serbia.html
https://www.mgsi.gov.rs/cir/dokumenti/velike-licence
https://katastar.rgz.gov.rs/GeoOrgPublic/GeoOrgPublic.aspx
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3. Topography survey etc.  

Please clarify the above.  

Design for maintenance of 
structures and terrain data 

1. What covers under the  design 
for maintenance of the structures. 

2. Kindly provide the list of licensed 
designing company and licensed 
surveying company for contact 
purpose. 

Question No 12 

Vol_2_S3_Particular Conditions and 
Vol_3_S1_Gen_Info, Rights of Way 
and Facilities and General Layout of 
the Site Area Available for the 
Installation of the Site Office, 

1, Bidder understand the site area 
provided by client is free of cost to 
contractor-Pl clarify 

2. Contractor can set up the 
contractors site office, Engineer 
office, 

3. We presume that area required 
for site establishment such as staff 
camp, labour camp, batching 
plant,precast yard, fabrication yard, 
pile stacking area  etc will be 
provided at free of cost. Please 
confirm and provide the location 
for the same. 

Answer No 12 

The area required for site establishment such as staff camp, 
labor camp, batching plant, precast yard, fabrication yard, pile 
stacking area, etc. will be provided as a part of Terminal area 
and can be used until this area become subject of work 
execution. 

Question No 13 

Vol_2_S3_Particular Conditions, 
Progress Reports 

The contents of these document 
may not be construed, in any way, 
as giving notice or instructions 
under the Contract.  

Answer No 13 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced. 
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Bidder request to kindly delete this 
clause. 

Question No 14 

Vol_2_S3_Particular Conditions, 

Records of Contractor’s Personnel 
and Equipment 

Replace the second sentence with 
the following: 

“Details shall be submitted each 
week, in a form agreed with the 
Engineer within twenty eight (28) 
days after Notice to Commence, 
but in any event, prior to any notice 
under Sub-Clause 20.1 
[Contractor’s Claims], until the 
Contractor has completed all work 
which is known to be outstanding 
at the completion date, stated in 
the Taking-Over Certificate for the 
Works. 

The actual contemporary records, 
items/format, shall be agreed in 
advance with the Engineer”. 

Bidder request  to reinstate the 
original FIDIC Clause. 

Answer No 14 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced. 

Question No 15 

Vol_2_S3_Particular Conditions, 
Epidemics 

Bidder request to add at the end of 
this sub-clause as  

“Any delay or stoppage of Work 
due to Govt Notifications or 
Employer’s Instruction will be 
claimed for EOT and additional Cost 

Answer No 15 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced. 
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Question No 16 

Vol_2_S3_Particular Conditions, 
Taking Over of Parts of the Works 

Add after the first sentence: “Using 
of any of the works during 
construction (the port shall be fully 
operational during the construction 
works) is considered as a 
temporary measure as the request 
for the port operation during the 
construction works. Taking-Over 
certificate will be issued only after 
completion of all the works in spite 
of the port operation during the 
construction works. Permits for 
such operation(s) during the 
construction works can be subject 
to the national legislation and could 
refer to “Permits for temporary 
and/or trail operation” and the 
Contractor will be required to 
comply with the requirements for 
issuance of such permits”. 

Bidder understand any delay or 
impact in relation with use of any 
of the works during construction by 
Employer , then Contractor is 
eligible right to claim both Time 
and Cost for the same.- PL clarify 

Answer No 16 

All contractual obligations, allocation of risks including rights to 
claim are going to be in accordance with General and Particular 
Conditions of Contract as given in Volume II forms 
Vol_2S2_General Conditions and Vol_2_S3_Particular 
Conditions of Contract. 

Question No 17 

Vol_2_S3_Particular Conditions, 
The Contract Price-In sub-
paragraph 14.1, after item (d), add 
new item (e) as follows: 

“(e) The Accepted Contract Amount 
shall be deemed to include; 

• all taxes, business taxes, duties, 
port dues, quay dues, and other 
charges that may be levied in 
accordance with laws and 

Answer No 17 

Project is VAT exempt, for duties, taxes and procedures 
regarding those please see Volume 2, Form Vol_2_S7 – 
Instruction to Contractors on Custom/Duties/VAT and Taxes for 
this EBI – co-funded Contract – General information about the 
legal basis and procedures for Duties and Taxes. 
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regulations in force on the date 
twenty eight (28) days prior to the 
latest date for submission of 
tender, imposed outside the 
Employer's Country,  

• taxes and other charges, in 
compliance with the national laws 
in force on the date twenty eight 
(28) days prior to the latest date for 
submission of tender, concerning 
the execution of the project, 
imposed within the Employer’s 
country,  

on the Contractor's equipment, 
plant, materials, and supplies 
(whether permanent or temporary) 
acquired for the Contract, and on 
services performed under the 
Contract. 

VAT on Payment Certificates will be 
paid in compliance with the 
national laws concerning the 
execution of the project. 

It states the accepted contract 
price is inclusive of the all taxes and 
duties where as in the form of 
tender the final tender price is 
excluding the VAT. 

Pl clarify whether Accepted 
Contract Amount is incl. of all Taxes 
(incl VAT) or not. 
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Question No 18 

Vol_2_S3_Particular Conditions, 
Advance Payment - The terms and 
conditions for the Advance 
Payment Guarantee shall be the 
same as those stated in Sub-Clause 
4.2 for a Performance Security. 

Bidder request to Kindly allow 
contractor to consider insurance 
bond in lieu of payment guarantee- 
Pl confirm. 

Answer No 18 

Guarantees shall be in the form given in Volume 2 of the 
Tender Dossier, acceptable to the Employer. 

Question No 19 

Vol_2_S3_Particular Conditions, 
Payment - The date of payment 
shall be the date on which the 
Employer’s account is debited. 

1. Request to change that the date 
of payment shall be the date on 
which the Contractor’s account is 
credited. 

2. Bidder request to consider 
Engineer to certify the payment 
statement within 15 days after 
submission of invoice 

Answer No 19 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced. 

Question No 20 

Vol_2_S3_Particular Conditions, 
Delayed Payments - Once the 
deadline laid down in Article 14.7 
has expired, the Contractor may, 
within two (2) months of late 
payment, claim late-payment 
interest: 

- at the rate applied by the National 
Bank of Serbia to its main 
refinancing transactions in RSD, 
where payments are in RSD on the 
first day of the month in which the 
deadline expired, plus three and a 
half percentage points (3.5%). The 

Answer No 20 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced. 
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late-payment interest shall apply to 
the time which elapses between 
the date of the payment deadline 
(exclusive) and the date on which 
the Employers account is debited 
(inclusive). 

1. Bidder request to consider an 
interest is to be paid alongwith 
delayed payment. If payment of 
interest is delayed, then interest 
will be applicable on the due 
interest amount at the same rate. 

2. Request to change The late-
payment interest shall apply to the 
time which elapses between the 
date of the payment deadline 
(exclusive) and the date on which 
the Contractors account is credited 

Question No 21 

Vol_2_S3_Particular Conditions, 
Payment of Retention Money 

1. Bidder request to kindly consider 
retention security/insurance bond 
towards 100 percent amount of 
retention money 

Answer 21:  

The Employer will accept a Retention Money Guarantee in the 
total amount of retention money. The Guarantee must 
acceptable to the Employer, in the form given in Volume 2 – 
Vol_2_S6_Retention Guarantee.  

Question No 22 

Vol_1_S2_Form of Tender, Number 
of members of Dispute 
Adjudication Board (DAB)-One 

Bidder request to consider 03 
number of members of DAB 

Answer No 22 

Taking into consideration complexity of the works and value of 
contract one number of DAB deems to be sufficient.  
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Question No 23 

Vol_1_S2_Form of Tender, 
Appointing entity (if Parties fail to 
agree upon the appointment) -The 
President of the Board of the 
Association of Consulting Engineers 
of Serbia (ACES) or a person 
appointed by the President. 

Is there any condition binding that 
the DAB member should be from 
Serbia? Can DAB member be other 
than Serbian national?- Pl clrify 

Will the DAB member chosen by 
ACSE has be a member of ACSE or it 
can be any other person than the 
member of ACSE?-Pl clarify 

Answer No 23 

In case the parties fail to agree upon the appointment the 
Member of DAB will be appointed as given in the Tender 
Dossier. The manner and appointment of the DAB member 
shall be regulated by good international practices and shall 
follow rules and regulation of the ACSE applicable to the 
contracts of this scope, size and complexity.    

Question No 24 

Vol_1_S2_Form of Tender, Place of 
arbitration-Belgrade, Republic of 
Serbia 

Bidder request to kindly consider 
neutral place of arbitration such as 
Singapore. 

Answer No 24 

The Tender Dossier has been carefully tailored to follow the 
technical requirements of these specific works, international 
good practices for procurement and contract 
management/implementation as well as PRAG and EIB 
procurement rules and local legislation; no changes as the one 
proposed shall be introduced in the place of arbitration due to 
Covid -19 crises and possible travel restrictions.   
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Question No 25 

Vol_2_S7_Tax_and_Custom_Arrang
ement, TAX AND CUSTOMS 
ARRANGEMENTS 

Bidder request to clarify whether 
the project enjoys any tax 
exemption from the below- 
1, Corporate Taax 
2. VAT on Sales and Purchase 
3. Custom duty on import material 
and services 
4. Income Tax on ex-patriate 
employees 
5. Social security contribution of ex-
patriate employees 
6. Any other taxes and duties 

Answer 25 

Project is VAT exempt. 

Question No 26 

GENERAL, Electricity 

1. We assume that the Power 
supply required for project work 
and temp facilities  will be at free of 
cost. 

2. We request you to provide 
tapping point and lead for electrical 
supply. 

Answer No 26 

See Vol.3 S4, Pts.1.2. Transformer Substation and Electrical 
Installations. The electrical supply required for the project work 
and temp facilities have to be paid by the Contractor according 
to the condition of Electric supply company. 

Question No 27 

GENERAL, Water 

1. We assume that the Water 
supply required for construction 
work and drinking water will be at 
free of cost. 

2. We request you to provide 
tapping point and lead for water 
supply. 

Answer No 27 

See Vol.3 S4, Pts 1.3. Existing water supply, also Tender (Vol. 3 
S5, Item 11) and Design for building permit design: Volume 3.1. 
The Water supply required for construction work and drinking 
water have to be paid by Contractor, according to conditions of 
Water supply company 

 


