



Republic of Serbia
Ministry of Construction,
Transport and Infrastructure
Project Implementation Unit

Finance Contract:	SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019)
Procurement procedure:	Works on reconstruction and expansion of the Bogojevo Port in Serbia
MCTI reference:	EIB-GtP/342-01-005400/2022-06/1
Type of document:	Clarification No 2 to Tender Dossier
Number of pages:	1
Number of attachments:	-
Date:	22 January, 2026

Clarification No. 2 to TD

Clarification of Volume 1, Section 1, Instructions to Tenderers

QUESTIONS	ANSWERS
<p>Question:</p> <p>In accordance with Volume 1, Instruction to Tenderers, Clarification meeting and Site visit will be held on the same date and time (January 27, 2026 at 12:00 local time), but at different locations – the meeting will be held at the Ministry of Construction, Transport and Infrastructure in Belgrade, while site visit must be at the Bogojevo Port. This is inconvenient for bidders who want to attend both events. We suggest arranging different time for these two events.</p>	<p>Answer:</p> <p>The Contracting Authority clarifies that both the Clarification Meeting and the Site Visit will be held at the same location, namely the Port of Bogojevo, on 27 January 2026, in order to avoid any inconvenience to tenderers.</p> <p>The Clarification Meeting will be held first, followed by the Site Visit, with both events taking place at the Port of Bogojevo starting at 12:00 (local time). Further practical details will be provided to registered participants.</p> <p>Interested tenderers are kindly requested to confirm their participation and indicate the names and positions of their representatives attending the Clarification Meeting and/or the Site Visit by email no later than 26 January 2026 at 12:00 (local time).</p>